Public Works (1902) Department.

G.O., No. 308 } J.
309 }

DATED 10th ~~Feby~~ March 1902.

[Despatch Abstract.]

Quarters at Thaniamangalam for the Sub-section Officer, Periyar Project.

The estimate of Rs 775 for constructing ——— approved, and a copy of the Pro: together with the estimate & plans for the work forwarded to the G. of I for sanction.

Quarters at Thaniamangalam for the Sub-Section Officer, Periyar Project.

Approving and forwarding for sanction the estimate & plans for constructing ——— at a cost of Rs 775.

Dr. 7.E.J.

24/3

INDEXED

P. W. 26.
1,500—11-8-00.

BACK PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

IRRIGATION.
ACCOUNT.

Government {1902} of Madras.

PUBLIC WORKS.

Recd.	1902.	*Enclosures*
Regd.		*Spare copies*

G.O., Nos. 308, 309 I., 10th March 1902.

MARCH.

Quarters at Thaniamangalam for the Sub-section officer, Periyar Project

Approving and forwarding for sanction the estimate and plans for constructing — at a cost of Rs. 775.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Irrigation.
Account.

READ—the following papers :—

From the Superintending Engineer, VI Circle, dated 11th January 1902, No. 39 M.D.

ENCLOSURE.

REPORT to accompany the Estimate for constructing a Channel Superintendent's quarters at Thaniamangalam.

	RS.
Amount of estimate	775

Suitable quarters are not available either at Thaniamangalam or close by, and as it is essential for the proper performance of the work that the Sub-section officer of No. 3 section should reside in the neighbourhood of his work, estimate and plans therefor are submitted for sanction.

A data statement of rent is also enclosed. The site shown in the sketch map is considered the most suitable one.

The work will be carried out in accordance to the current departmental standard specifications.

(Signed) H. T. KEELING,
Executive Engineer, Madura Division.

No. 55 I.

Note by the Chief Engineer for Irrigation.

The Superintending Engineer, VI Circle, submits an estimate amounting to Rs. 775 for constructing quarters at Thaniamangalam for the Sub-section officer, Periyár Project, as no suitable accommodation is available for him there. As the rent calculated under the rules is more than 8 per cent. of the salary (Rs. 40) of the above subordinate, the estimate requires the sanction of the Government of India with reference to paragraph 1066 (II) of the Public Works Department Code.

2. The question of reduction or remission of rent for the building may be considered when the construction of the quarters has been completed.

24th February 1902.

(Signed) A. W. SMART, Col., R.E.,
Ag. Chief Engineer for Irrigation.

Order—No. 308 I., dated 10th March 1902.

The following estimate is approved :—

Imperial.
Irrigation.
42. Major Works (Working Expenses).
Periyár Project.
Melur section.
I. Extensions and Improvements.
3. Distributaries.
O. Miscellaneous.
Constructing Irrigation Superintendent's quarters at Thaniamangalam.

	RS.
Estimate	775

2. Ordered that a copy of these Proceedings, together with the estimate and plans, be forwarded to the Government of India for sanction.

[Here enter No. 309 I., dated 10th March 1902.]

(True Extract.)

(Signed) A. W. SMART, Col., R.E.,
Ag. Joint Secretary to Government,
Irrigation Branch.

To the Chief Engineer for Irrigation.
,, Superintending Engineer, VI Circle.
,, Examiner, Public Works Accounts.

Endorsement—No. 309 I., dated 10th March 1902.

Forwarded.

(By order.)

(Signed) A. W. SMART, Col., R.E.,
Ag. Joint Secretary to Government,
Irrigation Branch.

Exd. T. K. Narayana Aiyangar.

3,000—21-1-01.

Public Works (1902) Department.

CURRENT No. 10 M.D.

From

[Name] Col. O. V. Boddy R.E.

[Designation] Supg Engineer Vr Circle

[Station] Trichinopoly

No. 39 Md.

Dated 11 January 1902

Enclosures { Plans 2, Others 1 } Total 3

Spare copies

Received } 16. 1 1902.

Registered 1902.

SUBJECT.

Irrigation Superintendents quarters at Tanamangalam — Submitting with recommendation an Estimate of Rs 775 for constructing an —

BACK PAPERS. D.E.I. for orders

C.E.I. to check

E.I. for sanction —

Pass and 16/1/02

D.E.I.

20/1/02

FURTHER PAPERS.

The Estimate has been checked 23/1/02

28/1/02 355 I. 24-1-02

16/1/02

2011

16-1-02

2

To

The Chief Engineer / Secretary to Government, Public Works Department.

Sir,

No. 39 M.D.

OFFICE OF THE SUPERINTENDING ENGINEER

6TH CIRCLE,

TRICHINOPOLY, 11th January 1902.

From

Col. C. V. Boddy, R.E.

Superintending Engineer,

6th Circle.

CHIEF ENGINEER FOR IRRIGATION. 13 JAN. 1902 No. 10 M.D.

To

The Chief Engineer,

for Irrigation

SIR,

3. ENCLOSURES.

1 - Plan of Quarters.
1 - Site plan
1 - Estimate.
3

I have the honor to forward herewith an estimate amounting to Rs 775 for constructing quarters at Taniamangalam for the Subsection officer. Taniamangalam is in an out of the way place near the 9th mile of the 12th Branch Channel and no quarters are available there for the Subsection officer to reside in, and it is therefore advisable to construct quarters for him. The pay of the present Subsection officer is Rs 40 per mensem, and the maximum rent that can be recovered from him is Rs 4. The rent

recoverable

recoverable on the cost of the building is Rs 5-8-0 per mensem.

2. I think that the construction of the quarters is necessary.

I have the honor to be
Sir
Your most obedt. Servt.

[illegible] Col. R.E.
Superintending Engineer
[illegible] Circle

[illegible]
11.1.02

775

$3\frac{1}{2}$ per
$\frac{3 \text{ per}}{6\frac{1}{2}}$

$\frac{775}{100} = \frac{13 \times 775}{200}$

775 / 6.5

[illegible]
2128/02

2 SP

Report to accompany the estimate for constructing a channel Superintendent's quarters at Taniamangalam.

Amount of Estimate... ... ... Rs 775 .

Suitable quarters are not available either at Taniamangalam or close by and as it is essential for the proper performance of the work that the sub-section officer of No. 3 section should reside in the neighbourhood of his work, estimate and plans therefor are submitted for sanction.

A data statement of rent is also enclosed. The site shown in the sketch map is considered the most suitable one.

The work will be carried out in accordance to the current departmental standard specifications.

A. J. Ruling

Executive Engineer,
Madura Division.

2/28/02

P.W. C No. 2128
Recd 26.2.02

PUBLIC WORKS DEPARTMENT,

IRRIGATION BRANCH.

Encl. 5 (2 plans)

PROCEEDINGS OF THE MADRAS GOVERNMENT.

READ the following

A/ From the Superintending Engineer, Sixth Circle, dated 11th January 1902 No. 39 md.

No. 55 I d/ 24.2.02

Note by the Chief Engineer for Irrigation.

The Superintending Engineer, Sixth Circle, submits an estimate amounting to Rs 775 for constructing quarters at Thaniamangalam for the Sub-Section officer, Periyar Project, as no suitable accommodation is available for him there. As the rent calculated under the rules is more than 8 per cent of the salary (Rs 40) of the above subordinate, the estimate requires the sanction of the Government of India with reference to para 1066 (II) of the P.W.D. Code.

2. The question of reduction or remission of rent for the building may be considered when the construction of the quarters has been completed.

Order thereon. No. 308 I. d/ 10.3.1902

The following estimate is approved.

Print Report of Est.
28/2/02

3 P

Imperial

Irrigation.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

42. Major Works (Working Expenses)

Periyar Project

Melur Section.

I Extensions and Improvements.

3. Distributaries

O. Miscellaneous.

Constructing Irrigation Superintendent's quarters at Thaniamangalam.

Estimate Rs 775.

2. Ordered that a copy of these Proceedings together with the estimate and plans be forwarded to the Government of India for Sanction

(H E No. 309 I d, 10.3.1902)

Endorsement

Forwarded.

DESPATCHED 18 MAR 1902

DESPATCHED 18 MAR 1902

a.r.m. 24/2/02

Issue

24/2/02

To,

The Chief Engineer for Irrigation.

" Supg Engineer, VI Circle.

" Examiner, P. W. Accounts.

26/2/02

E. I. Form No. 1 (a)—400—10-5-01.